
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 1/16/2014

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 6265-85-001
Project RMC - 626585001
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: RMC - 626585001        CONTROL: 6265-85-001                   
               COUNTY:  TRAVIS                                                        
               LETTING: 01/24/2014                                                    
               REFERENCE NO: 0116                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        _  BID INSERTS (SH. NO.:                                                    ) 
        X  GENERAL NOTES (SH. NO.: Sheet A - J                                        
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  OTHER:                                                                     
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        General Notes are being removed and replaced. Reference to Field Office       
        has been removed and the contact person was revised.                          
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GENERAL NOTES: 
Basis of Estimate 

 
Item Description Rate** Basis Quantity 

2180 Stenciling Permanent 
Structure Numbers 
 

 
EA 

 
607 EA 

 
607 EA 

 
** For Informational Purposes Only 
 
General 
The Contractor will be given written notice to begin work on this project.  Work must begin 
within ten (10) calendar days after such notification.  The contractor has 72 working days to 
complete the work. No further work will be performed after time expires, unless there is a mutual 
agreement between the Contractor and the Department. 

It is the Contractor’s responsibility to ensure familiarity with the existing site conditions and all 
aspects of the contract prior to bidding. It is the Contractor’s responsibility to schedule an 
appointment for any project site visits. 

Immediately notify the Engineer or a designated representative of all emergency situations.  An 
afterhours/holiday emergency number will be provided to the Contractor. 
 
Protect all areas of the right of way from destruction.  Exercise care to prevent damage to trees, 
vegetation, and other natural surroundings.  Restore any area distributed, as a result of the 
Contractor’s operations, to a condition as good as or better than prior to contract.  
 
Furnish all materials, tools, and labor required to provide complete maintenance in accordance 
with the plans and specifications.  Furnished materials will be new un-depreciated stock. 
 
Approval from Engineer will be obtained for all bridge work over existing roadways. 
 
Equip all construction equipment involved in roadway work with a permanently mounted 360° 
revolving or strobe warning light with amber lens.  The lights will have a minimum lens 
diameter of 5" and a mounting height of not less than 6 ' above the roadway surface and be 
visible from all sides.  Attach at each side of the rear end of the construction equipment an 
approved orange warning flag mounted not less than 6 ' above the roadway surface.  
 
Provide vehicles that are licensed, inspected, and in good working condition.  Employees shall 
wear approved safety equipment.   
 
An experienced crew will be used in the various applications of this contract. 
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Overhead and underground utilities exist in the vicinity of the project.  The exact location of 
underground utilities is not known.  Contact the Austin area One Call at (800) 344-8377 or the 
area utility companies for exact locations at least 48 hours prior to commencing any work that 
might affect existing utilities.  In addition to contacting utilities, the Contractor shall contact 
TxDOT personnel to determine duct bank locations at least 48 hours prior to commencing any 
work that might affect existing utilities.   
 

Mobilization will not be paid for directly, but shall be considered subsidiary to Item 502 and 
Item 2180. 
 
The counties included in this contract are: Bastrop, Blanco, Burnet, Caldwell,  
Gillespie, Hays, Lee, Llano, Mason, Travis, and Williamson.  

Prior to beginning work on the contract a pre-work meeting and partnering session shall be 
required between the Contractor, Department, and other stakeholders.  Other partnering sessions 
will be required during the term of the contract.  Dates and times will be determined and 
scheduled at mutually agreeable times or if requested by either party of the contract. 

Ensure that the Contractor Project Manager or designated representative will be available 24 
hours/7 days a week. The Contractor shall have at all times a satisfactory and competent English 
speaking superintendent on the project, authorized to receive orders and to act on the 
Contractor’s behalf.  The Contractor shall designate to the Engineer the name of such 
superintendent. 

Stockpile, Storage and Equipment Sites                                                                                          
No office sites, employee parking or storage of equipment will be allowed on the right of way.  
Secure separate sites off the right of way for other work activities. 

 
Remove all equipment, construction debris and project related surplus material from the right of 
way to keep the work site in a neat and presentable condition at all times.  
 
Cooperate with the railroads and comply with all of their requirements including obtaining any 
necessary permits and/or training and associated fees as required before performing work on 
railroad property.   
 
The specific limits of work are as listed in the attached plans, denoted by latitude and longitude. 
Excel data shall be provided to the contractor. 32” x 26” Maps shall be provided at the pre-work 
meeting. The limits of work shall include all areas within the right of way for the roadways 
covered.  The areas include mainlanes, frontage roads, ramps, direct connectors, islands, 
medians, turnarounds, cross streets, etc. 
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Governing Specifications and Special Provisions 
Unless otherwise approved by the Engineer, work performed and materials used under this 
Contract shall conform to the latest version of Department manuals, standards, specifications, 
special specifications, and special provisions, policies and procedures and their addenda. All 
modified standards used in the original construction of the roadways are available upon request.  
Review the Department’s Web site to assure that the latest standards, specifications, policies, 
procedures, etc. are being used. 
 
Comply with all environmental laws, rules, and regulations.  The Department will obtain 
environmental permits as required.  The Contractor shall not initiate work activities in or near 
creeks, streams, wet lands, or other work that disturbs over 1 acre of land without the 
Department’s approval.  Contractor shall display permits at the work location as approved by the 
Engineer. 
 
Implement Best Management Practices (BMPs) associated with activities encompassed in this 
contract to comply with environmental commitments per TxDOT’s Maintenance Programs.  
Refer to the following link for a summary of BMPs that apply to Maintenance Program activites: 
 
https://ftp.dot.state.tx.us/pub/txdot-info/env/bmp_summary.pdf 
 
Erosion and Sedimentation Control 
All maintenance activities shall have the proper erosion and sedimentation controls.  The Engineer will 
perform reviews in accordance with the SW3P.  The Contractor is responsible for placing and 
maintaining all required erosion and sedimentation controls.  Consider subsidiary to pertinent Items. 
 
For all work over or near Bodies of Water (Lakes, Rivers, Ponds, Creeks, etc.): 
Keep on hand Synthetic Absorbent Booms (Petroleum Sorbent Booms, Petroleum Socks, 
Absorbant Socks, etc.) and Absorbent Pads (Eversoak Sorbents, Industrial Absorbent Pads, 
Calicorp Absorbent Pads, etc.), both types, for spilled petroleum products, in enough quantity to 
mitigate a petroleum-type spill due to Contract work.  Consider subsidiary to the pertinent Items. 
 
 
ITEM 502 - BARRICADES, SIGNS, AND TRAFFIC HANDLING 
Barricades, signs, and traffic handling will be paid by the month.   
 
Materials 
Use materials from prequalified producers as shown on the Construction Division (CST) of the 
Texas Department of Transportation (TxDOT) material producers list.  Use the following 
website to view this list: 
http://www.txdot.gov/business/contractors_consultants/producer_list.htm. 
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Perform Traffic Control 
All warning signs shall be factory made and in satisfactory condition.  
Provide electronic portable changeable message signs as part of the traffic control operations.  
Provide backups and keep operational and available on the job site at all times during traffic 
control operations. 
 
Use advance warning flashing arrow panels for the closing of traffic lanes.  Furnish stand-by 
unit(s), in good working condition, ready for immediate use.   
 
Maintain access to all streets and driveways at all times.   
 
Furnish advisory speed signs in sufficient numbers as directed.  Maintain sufficient manpower to 
revise traffic control as directed. 
 
For each Lane Closure Set-up, provide a “Buffer Space” and Shadow Vehicle with Truck 
Mounted Attenuator (TMA), as directed. Provide a “Downstream” Buffer Space (≈100' per lane 
with devices spaced at ≈20') for each lane closure setup, as directed. 
 
Maintain construction-warning signs, which are needed for longer periods than what is shown on 
the traffic control plan or as directed.  Consider subsidiary to the pertinent Items. 
 
Cover or remove any existing sign(s), which conflict with temporary traffic control operations.   
 
Erect the signs on temporary mounts until the permanent mounts are installed.  Consider any 
costs associated with the temporary mounts subsidiary.   
Repair or replace any signs, which are damaged by the Contractor’s operations.  The Engineer 
will be the sole judge of the adequacy of the sign(s).  Consider this work subsidiary to the 
pertinent Items. 
 
Secure a 28-inch cone on top of any foundations that have protruding studs.  The cones will meet 
the specifications listed on BC (10)–13.  In addition, they will be reflectorized, as described.  All 
labor and materials will be considered subsidiary to the pertinent Items. 
 
Maintain Sandbags that are used for ballast, as directed.  Consider subsidiary to the pertinent 
Items. 
 
Traffic control devices shall be removed from job sites upon completion of the work. 
 
Lane Closures 
 
Majority of work shall occur in the shoulder and can be accomplished utilizing TRAFFIC 
CONTROL PLAN FOR SURVEYING OPERATIONS. 
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In limited and rare cases, when lane closures are needed to paint structure number, provide lane 
closures for Department or law enforcement functions such as pavement evaluation, striping 
retro reflectivity measurements, bridge inspection, pavement coring, accident reconstruction, 
traffic counter maintenance, etc. 
 
Lane closures will require prior approval from the Engineer, Notify the Engineer 96 hours in 
advance of scheduled lane closures. 
 
Submit and secure concurrence, prior to the publication of any notices or placement of any traffic 
control devices for implementation of the traffic control plan, hereinafter called a Lane Closure 
Notice (LCN). 
 
Present to TxDOT, an LCN for traffic control, which is proposed for implementation, a 
minimum of three (3) full working days preceding any proposed implementation date.  Indicate 
the estimated date, time, duration, and location for the proposed work.  Submit a written Traffic 
Control Plan (TCP) depicting exact traffic control device locations and referencing the 
appropriate plan sheet, TxDOT or TMUTCD standards, an operational description of the work to 
be performed, and the reason that traffic must be affected. 
 
Receive concurrence prior to LCN implementation. 
 
Also, provide “Advance Notice” of the Actual Lane Closure(s), on the Day (Night) of the Actual 
Lane Closure(s), to the TxDOT Inspector so that they can notify CTECC.  Also, immediately 
upon removal of the Closure(s) provide notice to the TxDOT Inspector for them to notify 
CTECC. 
 
Meet with the Engineer prior to roadway and lane closures to ensure that sufficient equipment, 
materials, devices, and workers will be used.  Discuss contingency plans at that time.  Consider 
inclement weather prior to implementing the lane closures. 
 
Submit a cancellation of any lane closures, no later than noon on the day preceding the proposed 
work. Coordinate Main Lane closures with adjacent projects.  
If work is to be performed within freeway gore areas, a lane closure of adjacent lane or ramp will 
be required.  When work on roadway shoulders exposes any portion of the Contractor’s 
workforce or equipment to traffic, provide a shoulder closure according to the traffic control 
plans. 
 
Take immediate action to modify Closures / Traffic Control, if at any time backup (roadway 
queuing) becomes unreasonable (greater than 20 minutes).  Have in place, a contingency plan of 
how this will occur. 
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Do not set up any Lane Closure / TCP when the pavement is wet prior to the “setup,” unless 
otherwise directed.  Revise Traffic Control, when inclement weather is imminent, as directed. 
 
Barrels will be required on main lane closures.  Cones will not be allowed on main lane closures 
unless otherwise approved. 
 
Unless otherwise approved lane closures will only be at the following times: 

 
Mainlanes and Ramps Allowable Closure Times 

 

 
Frontage Road Allowable Closure Times 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

Sunday 4:00AM to 10:00AM 9:00PM to 11:59PM 

Monday 12:00AM to 5:00AM 9:00PM to 11:59PM 

Tuesday 12:00AM to 5:00AM 9:00PM to 11:59PM 

Wednesday 12:00AM to 5:00AM 9:00PM to 11:59PM 

Thursday 12:00AM to 5:00AM 9:00PM to 11:59PM 

Friday 12:00AM to 5:00AM ---- 

Saturday ---- ---- 

Sunday ---- ---- 

Monday 12:00PM to 3:00PM 9:00AM to 11:59AM 

Tuesday 12:00PM to 3:00PM 9:00AM to 11:59AM 

Wednesday 12:00PM to 3:00PM 9:00AM to 11:59AM 

Thursday 12:00PM to 3:00PM 9:00AM to 11:59AM 

Friday 12:00PM to 3:00PM 9:00AM to 11:59AM 

Saturday ---- ---- 
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Provide sequential arrow boards for each lane closure.  Provide stand-by unit(s) in good working 
condition at the jobsite ready for immediate use. Additional devices may be needed to 
supplement these requirements. 
 
Shadow and trail vehicles are required for all mobile operations. Arrow boards, shadow and trail 
vehicles will not be paid separately but considered subsidiary to other bid items. 

Provide a full-time, off-duty uniformed certified law enforcement officer in officially marked 
vehicle for each lane closure, as part of the traffic control operations.  Officers must be able to 
show proof of certification by the Texas Commission on Law Enforcement Officers Standards.  
Consider subsidiary to pertinent Items. 

Keep the number and duration of lane closures to an absolute minimum.  Should an emergency 
occur, such as vehicle accidents, structural failures, etc., take steps to work continuously to open 
the entire roadway as soon as possible.  Maximum distance of lane closures shall be 2 miles and 
there shall be a minimum distance of 2 miles between lane closures unless approved otherwise 
by the Engineer.  No two consecutive exit or entrance ramps may be closed unless approved by 
the Engineer or during an emergency.  The Engineer has the authority to deny a lane closure that 
would cause substantial delay to the traveling public in the case of a special event or other public 
activity.   
 
At locations requiring lane closures, appropriate portable changeable message boards will be 
placed for a period of 72 hours prior to the closure, or as directed for quick response repairs and 
emergencies.  The Engineer will approve the actual message to appear on the boards.  Portable 
changeable message boards shall be removed from right of way immediately following the 
completion of work. 
Lane Rentals 
 
For scheduled lane closures, the contractor will be assessed a lane rental charge for each travel 
lane and/or ramp closed or obstructed outside of the allowable closure times.   The schedule of 
rental charges will be as follows: 

 
MAIN LANE LATE CHARGES 

Lane Rental Period 
Late Charges         

(per lane) 

0-15 minutes 

15 – 30 minutes 

30 – 45 minutes 

45 – 60 minutes 

Every additional 0-15 minute 
interval after 1 hour 

$5,500 

$7,300 

$9,200 

$11,000 

$11,000 
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FRONTAGE ROAD/RAMP LATE CHARGES 
 
 
 
 
 
 
 
 

 

 

 

 

For example:  If the contractor has one lane of traffic closed on the main lanes until Monday at 
5:32AM, the late charges will be accrued as follows: 

1 lane closed × [$5,500 + $7,300 + $9,200] = $22,000   
For Main lanes use night-work and same-night remove-and-replace operations. 
 
Unless otherwise approved, no lane closures will be allowed on the weekends, which include the 
following holidays:  January 1, the last Monday in May, July 4, the first Monday in September, 
the fourth Thursday in November, December 24 and 25, Easter weekend, and the working day 
prior to or immediately after any of the aforementioned holidays.   
 
Unless otherwise approved, no closures will be allowed on the weekends of special events, 
including but not limited to Formula 1, University of Texas home football games and graduation, 

Late charges are cumulative. 

 
 

Lane Rental Period 

 
Rental Rate    

for  Thru Lane 
Closure          

(per  lane) 

 
Rental Rate for  
Ramp Closure   
(per  ramp ) 

 

0-15 minutes 

15 – 30 minutes 

30 – 45 minutes 

45 – 60 minutes 

Every additional 0-15 minute interval 
after 1 hour 

$2,000 

$2,200 

$2,880 

$3,460 

$3,460 

$2,000 

$2,200 

$2,880 

$3,460 

$3,460 

Late charges are cumulative. 
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etc.  Ensure all equipment, vehicles, workers, etc., associated with these closures are off the 
roadways and all lanes re-opened, at least, by noon of the Friday before these holidays and 
special events.  Non-emergency closures on other holidays during the work week will require 
approval from the Engineer. 
 
Wetland Mitigation Areas and Waters of the U.S. 
There are wetland mitigation areas that exist within Department’s right of way.  Landscape 
maintenance at these sites will be minimal to maintain the native characteristics of the vegetative 
community.  
 
Entrance to the wetland is allowed for maintaining the bridges in the area. 
 
Migratory Bird Treaty & Endangered Species Acts 
No vegetation removal is permitted within project limits. According to the Migratory Bird Treaty 
Act, it is unlawful to pursue, hunt, take, capture or kill; attempt to take, capture or kill; possess, 
offer to or sell, barter, purchase, deliver or cause to be shipped, exported, imported, transported, 
carried or received any migratory bird, part, nest, egg or product, manufactured or not.   
 
The contract maintenance limits may include the critical habitat for threatened and endangered 
species.  For further information visit the U.S. Fish & Wildlife Service Critical Habitat Portal at 
the following link: http://criticalhabitat.fws.gov/crithab/ 
 
Edwards Aquifer Recharge and Contributing Zones  
There are maintenance areas within the Edwards Aquifer Recharge Zone or Contributing Zone 
and are subject to 30 TAC Chapter 213. This information can be found at the following website: 
http://info.sos.state.tx.us/pls/pub/readtac$ext.ViewTAC?tac_view=4&ti=30&pt=1&ch=213 
 
Contaminated water and contaminants are not allowed to enter the subsurface environment. 
 
Plans may be reviewed at the Austin District Office of the Texas Department of Transportation, 
7901 N. IH 35, Austin, TX 78753.  The contact person is Bobby Ramthun 512-997-2202. 
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